

Multiple Bid Packages - BP2018-01, 02, 03
Crowley Independent School District

BP2018-01 - CTE								
\$37,620,000.00								
	Preconstruc- tion Fee	CM Fee %	General Conditions	Total Fee	Points / Rank	Step 2 (30 pts)	Step 1 (70 pts)	Total
Buford Thompson	10,000.00	2.25%	82 wks	2,164,986.00	83.03%	24.91	58.33	83.24
Cadence McShane	15,000.00	1.75%	82 wks	2,355,182.00	76.32%	22.90	62.83	85.73
Steele & Freeman	0.00	1.75%	82 wks	1,797,544.00	100.00%	30.00	60.00	90.00

BP2018-02 - HS RENOVATIONS								
\$27,020,400.00								
	Preconstruc- tion Fee	CM Fee %	General Conditions	Total Fee	Points / Rank	Step 2	Step 1	Total
Buford Thompson	10,000.00	2.75%	60 wks	2,004,988.00	83.57%	25.07	58.33	83.40
Cadence McShane	15,000.00	2.25%	60 wks	2,143,021.00	78.18%	23.45	62.83	86.28
Steele & Freeman	0.00	2.50%	60 wks	1,675,478.00	100.00%	30.00	60.00	90.00

BP2018-03 - MAINTENANCE/WAREHOUSE FACILITY								
\$12,250,320.00								
	Preconstruc- tion Fee	CM Fee %	General Conditions	Total Fee	Points / Rank	Step 2	Step 1	Total
Buford Thompson	5,000.00	2.45%	60 wks	783,271.84	100.00%	30.00	58.33	88.33
Cadence McShane	10,000.00	2.50%	60 wks	956,806.00	81.86%	24.56	62.83	87.39
Steele & Freeman	0.00	2.00%	60 wks	862,519.40	90.81%	27.24	60.00	87.24